BID DATE: July 7, 2006
TIME: 11:00 A.M.
PLACE: Sacramento, California
SPEC.#: 06-19
CONTR.#: C51330

BY: Lasarte

SUMMARY OF BIDS RECEIVED FOR
EMERGENCY LEVEE EROSION REPAIR
SACRAMENTO RIVER - MILES 130.8R, 141.4R,145.9L,154.5R AND 164.0R
STATE EMERGENCY EROSION REPAIR PROJECT
SACRAMENTO RIVER BANK PROTECTION PROJECT
FOR THE RECLAMATION BOARD
COLUSA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 2

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE PREPARED BY URS CONSULTANTS Unit Price	Total	NORDIC INDUSTRIES, INC. 1437 FURNEAUX ROAD MARYSVILLE, CA 95901 (530) 742-7124 Unit Price	Total
	SACRAMENTO - MILE 130.8R						
1	Mobilization and Demobilization	1	JOB	LUMP SUM	$704,090.00	LUMP SUM	$620,000.00
2	Clearing	4	ACRE	$10,000.00	$40,000.00	$12,000.00	$48,000.00
3	Earthfill	3,800	TON	$31.00	$117,800.00	$28.00	$106,400.00
4	Agricultural Soil	2,200	TON	$40.00	$88,000.00	$47.00	$103,400.00
5	Bedding Layer	3,250	TON	$50.00	$162,500.00	$53.00	$172,250.00
6	Rock Slope Protection	38,100	TON	$75.00	$2,857,500.00	$78.00	$2,971,800.00
7	Rockfill	23,700	TON	$75.00	$1,777,500.00	$78.00	$1,848,600.00
8	Geotextile Fabric	1,510	SY	$5.00	$7,550.00	$5.00	$7,550.00
9	Instream Woody Material	60	EACH	$1,500.00	$90,000.00	$1,800.00	$108,000.00
10	Irrigation	1	JOB	LUMP SUM	$42,000.00	LUMP SUM	$150,000.00
11	Seeding	4	ACRE	$6,000.00	$24,000.00	$3,500.00	$14,000.00
12	Treepot Installation - T8	6	EACH	$300.00	$1,800.00	$470.00	$2,820.00
13	Treepot Installation - T4	91	EACH	$300.00	$27,300.00	$470.00	$42,770.00
14	Deepot Installation - DP	339	EACH	$20.00	$6,780.00	$8.00	$2,712.00
15	Deepot Installation - D6	286	EACH	$15.00	$4,290.00	$8.00	$2,288.00
16	Polecutting Installation	256	EACH	$20.00	$5,120.00	$10.00	$2,560.00
17	Fascine Bundle Installation	227	EACH	$100.00	$22,700.00	$85.00	$19,295.00
18	Fascine Bundle Fabrication	227	EACH	$50.00	$11,350.00	$75.00	$17,025.00
19	Beaver Fence	1,390	LF	$15.00	$20,850.00	$15.00	$20,850.00
20	Tree Protection and Pruning	145	EACH	$750.00	$108,750.00	$750.00	$108,750.00
21	Erosion Control Fabric	6,530	SY	$4.00	$26,120.00	$8.00	$52,240.00
22	Plant Establishment	12	MONTH	$4,500.00	$54,000.00	$7,500.00	$90,000.00
				SUBTOTAL	$6,200,000.00	**SUBTOTAL**	$6,511,310.00
	SACRAMENTO - MILE 141.4R						
23	Mobilization and Demobilization	1	JOB	LUMP SUM	$1,493,330.00	LUMP SUM	$1,518,000.00
24	Clearing	5.5	ACRE	$10,000.00	$55,000.00	$12,000.00	$66,000.00
25	Earthfill	32,300	TON	$31.00	$1,001,300.00	$32.00	$1,033,600.00
26	Agricultural Soil	2,900	TON	$40.00	$116,000.00	$55.00	$159,500.00
27	Bedding Layer	6,850	TON	$50.00	$342,500.00	$54.00	$369,900.00
28	Rock Slope Protection	41,500	TON	$75.00	$3,112,500.00	$75.00	$3,112,500.00
29	Rockfill	109,400	TON	$75.00	$8,205,000.00	$75.00	$8,205,000.00
30	Geotextile Fabric	5,940	SY	$5.00	$29,700.00	$4.00	$23,760.00
31	Instream Woody Material	152	EACH	$1,500.00	$228,000.00	$1,800.00	$273,600.00
32	Irrigation	1	JOB	LUMP SUM	$60,000.00	LUMP SUM	$200,000.00
33	Seeding	5.5	ACRE	$6,000.00	$33,000.00	$3,500.00	$19,250.00
34	Treepot Installation - T8	77	EACH	$300.00	$23,100.00	$470.00	$36,190.00
35	Treepot Installation - T4	500	EACH	$300.00	$150,000.00	$470.00	$235,000.00
36	Deepot Installation - DP	3,575	EACH	$20.00	$71,500.00	$8.00	$28,600.00
37	Deepot Installation - D6	3,426	EACH	$15.00	$51,390.00	$8.00	$27,408.00
38	Polecutting Installation	1,754	EACH	$20.00	$35,080.00	$10.00	$17,540.00
39	Fascine Bundle Installation	800	EACH	$100.00	$80,000.00	$85.00	$68,000.00
40	Fascine Bundle Fabrication	800	EACH	$50.00	$40,000.00	$75.00	$60,000.00
41	Beaver Fence	4,540	LF	$15.00	$68,100.00	$15.00	$68,100.00
42	Tree Protection and Pruning	510	EACH	$750.00	$382,500.00	$750.00	$382,500.00
43	Erosion Control Fabric	17,000	SY	$4.00	$68,000.00	$8.00	$136,000.00

BID DATE: July 7, 2006
TIME: 11:00 A.M.
PLACE: Sacramento, California
SPEC.#: 06-19
CONTR.#: C51330

BY: Lasarte

SUMMARY OF BIDS RECEIVED FOR
EMERGENCY LEVEE EROSION REPAIR
SACRAMENTO RIVER - MILES 130.8R, 141.4R,145.9L,154.5R AND 164.0R
STATE EMERGENCY EROSION REPAIR PROJECT
SACRAMENTO RIVER BANK PROTECTION PROJECT
FOR THE RECLAMATION BOARD
COLUSA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 2

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE PREPARED BY URS CONSULTANTS Unit Price	Total	NORDIC INDUSTRIES, INC. 1437 FURNEAUX ROAD MARYSVILLE, CA 95901 (530) 742-7124 Unit Price	Total
44	Plant Establishment	12	MONTH	$4,500.00	$54,000.00	$7,500.00	$90,000.00
				SUBTOTAL	$15,700,000.00	SUBTOTAL	$16,130,448.00
	SACRAMENTO - MILE 145.9L						
45	Mobilization and Demobilization	1	JOB	LUMP SUM	$259,500.00	LUMP SUM	$175,000.00
46	Clearing	3	ACRE	$10,000.00	$30,000.00	$10,000.00	$30,000.00
47	Impervious Earthfill at Site 145.9L	37,000	CY	$40.00	$1,480,000.00	$36.00	$1,332,000.00
48	Excavation at Site 145.9L	6,000	CY	$60.00	$360,000.00	$5.00	$30,000.00
49	Agricultural Soil	0	TON	$40.00	$0.00		$0.00
50	Bedding Layer	0	TON	$50.00	$0.00		$0.00
51	Rock Slope Protection	0	TON	$75.00	$0.00		$0.00
52	Rockfill	0	TON	$75.00	$0.00		$0.00
53	Geotextile Fabric	0	SY	$5.00	$0.00		$0.00
54	Aggragate Base	1,000	TON	$50.00	$50,000.00	$28.00	$28,000.00
55	Instream Woody Material	0	EACH	$1,500.00	$0.00		$0.00
56	Irrigation	1	JOB	LUMP SUM	$50,000.00	LUMP SUM	$150,000.00
57	Seeding	4	ACRE	$6,000.00	$24,000.00	$3,500.00	$14,000.00
58	Treepot Installation - T8	0	EACH	$300.00	$0.00		$0.00
59	Treepot Installation - T4	0	EACH	$300.00	$0.00		$0.00
60	Deepot Installation - DP	0	EACH	$20.00	$0.00		$0.00
61	Deepot Installation - D6	0	EACH	$15.00	$0.00		$0.00
62	Polecutting Installation	0	EACH	$20.00	$0.00		$0.00
63	Fascine Bundle Installation	0	EACH	$100.00	$0.00		$0.00
64	Beaver Fence	2,700	LF	$15.00	$40,500.00	$14.00	$37,800.00
65	Tree Protection and Pruning	0	EACH	$750.00	$0.00		$0.00
66	Erosion Control Fabric	13,000	SY	$4.00	$52,000.00	$3.00	$39,000.00
67	Plant Establishment	12	MONTH	$4,500.00	$54,000.00	$7,500.00	$90,000.00
				SUBTOTAL	$2,400,000.00	SUBTOTAL	$1,925,800.00
	SACRAMENTO - MILE 154.5R						
68	Mobilization and Demobilization	1	JOB	LUMP SUM	$762,370.00	LUMP SUM	$750,000.00
69	Clearing	3.5	ACRE	$10,000.00	$35,000.00	$12,000.00	$42,000.00
70	Earthfill	9,800	TON	$31.00	$303,800.00	$46.00	$450,800.00
71	Agricultural Soil	1,400	TON	$40.00	$56,000.00	$63.00	$88,200.00
72	Bedding Layer	2,460	TON	$50.00	$123,000.00	$59.00	$145,140.00
73	Rock Slope Protection	18,400	TON	$75.00	$1,380,000.00	$78.00	$1,435,200.00
74	Rockfill	63,700	TON	$75.00	$4,777,500.00	$78.00	$4,968,600.00
75	Geotextile Fabric	2,130	SY	$5.00	$10,650.00	$4.00	$8,520.00
76	Instream Woody Material	196	EACH	$1,500.00	$294,000.00	$1,800.00	$352,800.00
77	Irrigation	1	JOB	LUMP SUM	$60,000.00	LUMP SUM	$130,000.00
78	Seeding	3.5	ACRE	$6,000.00	$21,000.00	$3,500.00	$12,250.00
79	Treepot Installation - T8	35	EACH	$300.00	$10,500.00	$470.00	$16,450.00
80	Treepot Installation - T4	221	EACH	$300.00	$66,300.00	$470.00	$103,870.00
81	Deepot Installation - DP	1,630	EACH	$20.00	$32,600.00	$8.00	$13,040.00
82	Deepot Installation - D6	1,570	EACH	$15.00	$23,550.00	$8.00	$12,560.00
83	Polecutting Installation	808	EACH	$20.00	$16,160.00	$10.00	$8,080.00
84	Fascine Bundle Installation	384	EACH	$100.00	$38,400.00	$85.00	$32,640.00
85	Fascine Bundle Fabrication	384	EACH	$50.00	$19,200.00	$75.00	$28,800.00
86	Beaver Fence	2,190	LF	$15.00	$32,850.00	$15.00	$32,850.00

BID DATE: July 7, 2006
TIME: 11:00 A.M.
PLACE: Sacramento, California
SPEC.#: 06-19
CONTR.#: C51330

BY: Lasarte

SUMMARY OF BIDS RECEIVED FOR
EMERGENCY LEVEE EROSION REPAIR
SACRAMENTO RIVER - MILES 130.8R, 141.4R,145.9L,154.5R AND 164.0R
STATE EMERGENCY EROSION REPAIR PROJECT
SACRAMENTO RIVER BANK PROTECTION PROJECT
FOR THE RECLAMATION BOARD
COLUSA COUNTY
CALIFORNIA

STATE OF CALIFORNIA
THE RESOURCES AGENCY
DEPARTMENT OF WATER RESOURCES

No. Addendums: 2

Item No.	Description	Quantity	Unit	ENGINEER'S ESTIMATE PREPARED BY URS CONSULTANTS Unit Price	Total	NORDIC INDUSTRIES, INC. 1437 FURNEAUX ROAD MARYSVILLE, CA 95901 (530) 742-7124 Unit Price	Total
87	Tree Protection and Pruning	212	EACH	$750.00	$159,000.00	$750.00	$159,000.00
88	Erosion Control Fabric	6,030	SY	$4.00	$24,120.00	$8.00	$48,240.00
89	Plant Establishment	12	MONTH	$4,500.00	$54,000.00	$7,500.00	$90,000.00
				SUBTOTAL	$8,300,000.00	SUBTOTAL	$8,929,040.00
	SACRAMENTO - MILE 164.0R						
90	Mobilization and Demobilization	1	JOB	LUMP SUM	$565,220.00	LUMP SUM	$500,000.00
91	Clearing	5.5	ACRE	$10,000.00	$55,000.00	$12,000.00	$66,000.00
92	Earthfill	11,200	TON	$31.00	$347,200.00	$39.00	$436,800.00
93	Agricultural Soil	1,380	TON	$40.00	$55,200.00	$57.00	$78,660.00
94	Bedding Layer	2,600	TON	$50.00	$130,000.00	$55.00	$143,000.00
95	Rock Slope Protection	13,200	TON	$75.00	$990,000.00	$73.00	$963,600.00
96	Rockfill	38,200	TON	$75.00	$2,865,000.00	$73.00	$2,788,600.00
97	Geotextile Fabric	2,230	SY	$5.00	$11,150.00	$4.00	$8,920.00
98	Instream Woody Material	60	EACH	$1,500.00	$90,000.00	$1,800.00	$108,000.00
99	Irrigation	1	JOB	LUMP SUM	$60,000.00	LUMP SUM	$200,000.00
100	Seeding	5.5	ACRE	$6,000.00	$33,000.00	$3,500.00	$19,250.00
101	Treepot Installation - T8	133	EACH	$300.00	$39,900.00	$470.00	$62,510.00
102	Treepot Installation - T4	203	EACH	$300.00	$60,900.00	$470.00	$95,410.00
103	Deepot Installation - DP	1,547	EACH	$20.00	$30,940.00	$8.00	$12,376.00
104	Deepot Installation - D6	1,480	EACH	$15.00	$22,200.00	$8.00	$11,840.00
105	Polecutting Installation	752	EACH	$20.00	$15,040.00	$10.00	$7,520.00
106	Fascine Bundle Installation	700	EACH	$100.00	$70,000.00	$85.00	$59,500.00
107	Fascine Bundle Fabrication	700	EACH	$50.00	$35,000.00	$75.00	$52,500.00
108	Beaver Fence	2,000	LF	$15.00	$30,000.00	$15.00	$30,000.00
109	Tree Protection and Pruning	287	EACH	$750.00	$215,250.00	$750.00	$215,250.00
110	Erosion Control Fabric	6,250	SY	$4.00	$25,000.00	$8.00	$50,000.00
111	Plant Establishment	12	MONTH	$4,500.00	$54,000.00	$7,500.00	$90,000.00
				SUBTOTAL	$5,800,000.00	SUBTOTAL	$5,999,736.00
				BID TOTAL	$38,400,000.00	BID TOTAL	$39,496,334.00

Guarantee: TEN PERCENT (10%) OF THE AMOUNT BID

Surety: Travelers Casualty and Surety Company of America

Comments: X Denotes corrected figure

AWARDED: JULY 27, 2006